



**Request for City Council Committee Action
From the Departments of Convention Center and Procurement**

Date: January 12th, 2015
To: Honorable John Quincy, Chair Ways & Means Committee
Subject: **Approval of Official Publication No. 8015 Bids for Convention Center Remodel of Show Offices**

Recommendation:

Acceptance of the low bid of Versacon, Inc. for an estimated expenditure of \$170,434.00 to furnish and deliver all labor, equipment, materials and incidentals necessary for the remodel of show offices at the Minneapolis Convention Center, as follows:

Lump Sum Bid: \$163,700.00

Add Alternate Lump Sum Bid: \$ 6,734.00
replace existing fire shutter and curtain hood with new fire shutter

For a Total of: 170,434.00

Terms are net-30 days F.O.B.: Destination

Further recommend proper Officers be authorized and directed to execute a contract for this project, all in accordance with our specifications.

This has been approved by the Civil Rights Department

Prepared by: Gary Warnberg Director Purchasing

Gary Warnberg

Approved by: Jeff Johnson Executive Director, Convention Center

Financial Impact (Check those that apply)

No financial impact - or - Action is within current department budget.
(If checked, go directly to Background/Supporting Information)

Action requires an appropriation increase to the Capital Budget

Action requires an appropriation increase to the Operating Budget

Action provides increased revenue for appropriation increase

Action requires use of contingency or reserves

Other financial impact (Explain): Action is within Budget

Request provided to the Budget Office when provided to the Committee Coordinator

Background/Supporting Information:

Tabulation of six (6) bids received on Official Publication No. 8015 for Convention Center Remodel of Show Offices

Attachments - Tabulation Sheet

cc: Lane Carlson
R. Crossland
L. Woyee

