

Bid Abstract Comparison of Submitted Pricing for Grand Total Bid

Minneapolis Countdown Timer Project (SP 141-030-024, HSIP 2716(073))

Item No.	Item Description	Units	Contract Quantity
2021.501	Mobilization	Lump Sum	1
2563.601	Traffic Control	Lump Sum	1
2565.616	Revise Signal System	Each	38

Grand Total

Difference LPA calculated - Bid total submitted

Unit Bid Amount (Taylor)	Bid Amount Submitted	LPA Calculated Amount (unit bid amount x contract quantity)	Unit Bid Amount (Premier)	Bid Amount Submitted	LPA Calculated Amount (unit bid amount x contract quantity)	Unit Bid Amount (Egan)	Bid Amount Submitted	LPA Calculated Amount (unit bid amount x contract quantity)
\$5,500.00	\$5,500.00	\$5,500.00	\$15,600.00	\$15,600.00	\$15,600.00	\$13,000.00	\$13,000.00	\$13,000.00
\$2,400.00	\$2,400.00	\$2,400.00	\$32,600.00	\$32,600.00	\$32,600.00	\$10,000.00	\$10,000.00	\$10,000.00
\$3,700.00	\$140,600.00	\$140,600.00	\$3,933.00	\$149,454.00	\$149,454.00	\$4,940.00	\$187,720.00	\$187,720.00
	\$148,500.00	\$148,500.00		\$197,654.00	\$197,654.00		\$210,720.00	\$210,720.00
	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00

DBE Commitment

11.7%

DBE Commitment

11.7%

DBE Commitment

11.7%