



**Request for City Council Committee Action
From the Departments of Public Works and Procurement**

Date: October 12th, 2010
To: Honorable Sandra Colvin Roy, Chair Transportation & Public Works Committee
Referral to: Honorable Betsy Hodges, Chair Ways and Means Committee
Subject: **Approval of Official Publication No. 7342 Bids for Traffic Signal Modification Project**

Recommendation:

Acceptance of the low bid of Electrical Installation and Maintenance Company for an estimated expenditure of \$161,985.00 to furnish and deliver all labor, materials and Incidentals necessary to complete the Traffic Signal Modification Project – S.P. 141-366-15 for the Minneapolis Public Works Traffic Division, as follows:

Overhead Traffic Signal Indication Installation and Traffic Signal Removal – S.P. No. 141-366-15
Minn. Project No. HSIP 2709(176)

			<u>Unit Price</u>	<u>Amount</u>	
1.	2104.501	370 LF	Remove Signal Cable	\$ 1.00	\$ 370.00
2.	2104.509	8 each	Remove Foundation	\$ 500.00	\$ 4,000.00
3.	2104.523	1 each	Salvage Signal System B	\$ 3,800.00	\$ 3,800.00
4.	2104.523	1 each	Salvage Signal System C	\$ 3,800.00	\$ 3,800.00
5.	2105.523	2.5 Cu. Yd.	Common Borrow (CV)	\$ 250.00	\$ 625.00
6.	2521.501	44 Sq. Ft.	3.5" Concrete Walk	\$ 20.00	\$ 880.00
7.	2565.602	5 each	Conduit Repair	\$ 1,750.00	\$ 8,750.00
8.	2585.616	1 system	Revise Signal System "A"	\$41,400.00	\$41,400.00
9.	2565.616	1 system	Revise Signal System "D"	\$40,000.00	\$40,000.00
10.	2565.616	1 system	Revise Signal System "E"	\$41,600.00	\$41,600.00
11.	2565.616	1 system	Temporary Signal System "A"	\$13,700.00	\$13,700.00
12.	2575.505	3 Sq. Yd.	Sodding Type Lawn	\$ 100.00	\$ 300.00
13.	2564.531	69 Sq. Ft.	Sign Panels Type D	\$ 40.00	\$ 2,760.00
			Project Total	\$161,985.00	

Terms are net-30 days

F.O.B.: Destination


Further recommend proper Officers be authorized and directed to execute a contract for this project, all in accordance with specifications prepared by MNDot.

This has been approved by the Civil Rights Department

Prepared by: Gary Warnberg Director, Purchasing



Approved by: Steven A. Kotke, P.E. Director, Public Works



Financial Impact (Check those that apply)

No financial impact - or - Action is within current department budget.
(If checked, go directly to Background/Supporting Information)

Action requires an appropriation increase to the Capital Budget

Action requires an appropriation increase to the Operating Budget

Action provides increased revenue for appropriation increase

Action requires use of contingency or reserves

Other financial impact (Explain): Action is within Budget

Request provided to the Budget Office when provided to the Committee Coordinator

Background/Supporting Information:

Tabulation of three (3) bids received on Official Publication No. 7342 Bids for Traffic Signal Modification Project.

Attachments - Tabulation Sheet

cc: N. Van Gunst

"BIDS FOR TRAFFIC SIGNAL MODIFICATIONS PROJECT" - P/W - Traffic

Official Publication #7342
 Bids opened 10 AM, CDST
 September 9th, 2010
 Minneapolis MN

1 Egan Company	2 Collins Electrical Systems	3 Electrical Installation & Maint Co.
-------------------	------------------------------------	---------------------------------------------

Project Total

\$

210,955.50	200,645.-	161,985.-
------------	-----------	-----------

We, the undersigned, hereby certify that the above bids were publicly opened and read aloud:

Herald Sand

FOR THE: FINANCE OFFICER

Cheryl Duettem

ASST. DIRECTOR, PURCHASING