Request for City Council Committee Action
From the department of Public Works and Purchasing

Date November 14, 2002

To Transportation and Public Works Committee

Referral to Ways and Means Committee

Prepared Gary Warnberg Director, Purchasing

Approved by Brian Lokkesmoe Interim City Engineer/Director Public Works
Subject Official Publication No. 5964 - Bids for Grit Removal Structures
Presenters in Committee Brian Lokkesmoe Interim City Engineer/Director Public Works

Recommendation
Acceptance of the bid of CDS Technologies, Inc. in the amount of $ 351,600.00 to furnish and deliver grit removal
structures, as follows:

1. 1 each Grit Removal Structure (No. 106-A) 7ftx 7t $ 10,500.00
2. 1 each Grit Removal Structure (No. 106-B) 8 ftx8ft 24,500.00
3. 1 each Grit Removal Structure (No. 117-A) 17 ftx 11 ft 42,500.00
4. 1 each Grit Removal Structure (No. 119-A) 11 ftx 11 ft 28,800.00
5. 1 each Grit Removal Structure (No. 152) 17 ft x 14 ft 42,500.00
6. 1 each Grit Removal Structure (No. 162) 19 ft x 14 ft 50,500.00
7. 1 each Grit Removal Structure (No. 167) 10 ft x 10 ft 28,500.00
8. 1 each Grit Removal Structure (No. 224) 17 ftx 11 ft 50,500.00
9. 1 each Grit Removal Structure (No. 234) 20 ft x 19 ft 73,000.00

Terms are net 30 days with delivery thirty (30) days after receipt of purchase order. F.O.B.: Heritage Park Phase I.

Contingent on approval of the Civil Rights Department.

Financial Impact (Check those that apply)
No financial impact (If checked, go directly to Background/Supporting Information)

____Action requires an appropriation increase to the Capital Budget
____Action requires an appropriation increase to the Operating Budget
____Action provides increased revenue for appropriation increase
____Action requires use of contingency or reserves

_X_ Other financial impact (Explain):  Action is within Budget

____Request provided to the Budget Office when provided to the Committee Coordinator

Background/Supporting Information

Tabulation of bids received on Official Publication No. 5964 for Grit Removal Structures for Public Works Sewer
Construction is attached.

Please refer to enclosed Staff Memo for additional information.

cc: R. Profaizer R. Nubbe




