Minneapolis
City of Lakes

Purchasing Division - Bid Tabulation Summary

Official Publication No.	8295
Bids for	Wading Pool Improvements at Powderhorn and Matthews Park
Purchasing Buyer:	David Schlueter
Department:	Park and Recreation Board
Department Contact:	Jon Duesman
Bids Due:	10 AM, Local Time, June 2nd, 2016

Vendors:		L.S. Black Constructors, Inc.	Morcon Construction Co., Inc.	Global Specialtiy Contractors, Inc.					
Powderhorn Base Bid	$	445,500.00	788,900.00	438,028.00					
Matthews Base Bid	$	544,500.00	783,200.00	443,879.00					
Total Base Bid	**$**	990,000.00	1,572,100.00	881,907.00					
Alternate No. 1 - Add - Decorative Metal Fencing at Powderhorn	$	30,600.00	18,000.00	10,800.00					
Alternate No. 2 - Add - Decorative Metal Fencing at Matthews	$	30,600.00	18,000.00	11,600.00					
Alternate No. 3 - Add - Shade Structure at Powderhorn	$	7,500.00	12,000.00	8,900.00					
Alternate No. 4 - Add Shade Sturcture at Matthews	$	7,500.00	12,000.00	8,900.00					
Alternate No. 5 - Add - Water Play Feature at Powderhorn	$	9,500.00	13,000.00	12,050.00					
Alternate No. 6 - Add - Water Play Feature at Matthews	$	9,500.00	13,000.00	12,050.00					
Alternate No. 7 - Add - Replace Pedestrian & Bike Trail at Matthews	$	47,500.00	61,000.00	60,700.00					
Alternate No. 8 - Add/Deduct - Shot Crete Const. of Pool at Powderhorn	$	10,000.00	0	0					
Alternte No. 9 - Add/Deduct - Shot Crete Const. of Pool at Matthews	$	10,000.00	0	0					

We, the undersigned, hereby certify that the above bids were publicly opened and read aloud:

Emily Connolly
For the: Finance Officer

Dan E Schlueter
For the: Assistant Director, Purchasing